Approved For Release 2000/04/18: CIA-RDP81B00878R001400050033-1_{COPY} , OF COMCC Doc. No. 1131X5 151

Copy / of 8 Page / of /

Proposal: 16 June 1958 25X1A

STATEMENT OF WORK

SYSTEM 4 ENVIRONMENTAL AND FLIGHT TESTING

The Contractor proposes to provide the necessary engineering, labor, facilities, and material to perform the following work:

Item	Description		
1	Unit environmental test System 4, Serial Nos. 103 through 107. Prior consent will be obtained from the Contracting Officer before unit environmental testing each System.		
. 2	System environmentally test System 4, Serial Nos. 101 through 107 and reworked Serial No. 102. Prior approval will be obtained from the Contracting Officer before system environmental testing each System.		
3	Flight test System 4, Serial Nos. 101 through 107 and reworked Serial No. 102.		

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law,

Approved For Release 2000/04/18 : CIA BDP84B00878R001400050633

Copy $\int of \int$ Page $\int of \int$

Proposal:

25X1A

DELIVERY SCHEDULE

SYSTEM 4 ENVIRONMENTAL AND FLIGHT TESTING

The Contractor will unit and system environmental test and flight test System 4 in time for the Systems to be delivered in accordance with the following schedule:

Serial No. 101		26 September 1957
Serial No. 102		26 September 1957
Serial No. 103		9 April 1958
Serial No. 104		10 July 1958
Serial No. 105	11. 1	10 September 1958
Serial No. 106	H 3	20 November 1958
Serial No. 107	All Control of the Co	26 January 1959
Serial No. 102	(Reworked)	2 March 1959

Chel#3 DP3-1970

Approved For Release 2000/04/18 : CIA-RDP81B00878R001400050033-2

Copy $\frac{1}{2}$ of $\frac{3}{5}$ Page $\frac{1}{2}$ of $\frac{3}{5}$

Proposal: 16 June 1958

25X1A

COST ESTIMATE SUMMARY

SYSTEM 4 ENVIRONMENTAL AND FLIGHT TESTING

Requirement 1

System Environmental Test Serial Nos. 101, 102, Reworked No. 102

Flight Test Serial Nos. 101, 102 Reworked No. 102


Requirement 3

Unit Environmental Test Serial Nos. 103 - 107

System Environmental Test Serial Nos. 103 - 107

Flight Test Serial Nos. 103 - 107

25X1A



TOTAL ESTIMATED COSTS FOR PROGRAM

25X1A



25X1A

SECRET

This document contains information affecting the national defense of the United States within the meaning of the Espionage Laws, Title 18 U.S.C., Section 793 and 794. Its transmission or the revelation of its contents in any manner to an unauthorized person is prohibited by law-

Approved For Release 2000/04/18 : CIA-RDP81B00878R001400050033-1 CMCC Doc. No. 1132X5.217 Copy 1 of 5 Page 2 of 5

Proposal: 16 June 1958 25X1A

COST ESTIMATE REQUIREMENT 1

System Environmental Test - Serial Nos. 101 and 102

25X1A

Labor Senior Engineers Engineers Technicians Writers and Illustrators

25X1A

Hours Rate Amount

Direct Charges

Material

Chamber

General and Administrative

25X1A



TOTAL ESTIMATED COST FOR TWO (2) SYSTEMS

SECRET

Approved For Release 2000/04/18 - CIA RDP84 B008 78 R 0 04 40 00 50 00 33-117

Copy $\int \text{ of } \frac{S}{S}$ Page $\frac{1}{S}$ of $\frac{S}{S}$

Proposal: 16 June 1958

25X1A

COST ESTIMATE

REQUIREMENT I

25X1A

System Environmental Test - Reworked Serial No. 102

Labor

Senior Engineers
Engineers
Technicians
Writers and Illustrators

Direct Charges

Material

Hours Rate Amount

25X1A

25X1A

Chamber

General and Administrative

TOTAL ESTIMATED COST FOR ONE (1) SYSTEM 4

25X1A



Approved For Release 2000/04/18: CIA-RDP81B00878R001400050033-1

SECRET

CMCC Doc. No. 1132X5.217 Copy (of &

Amount

Page $\sqrt{\text{of}} \frac{8}{\sqrt{3}}$

25X1A

Proposal: 16 June 1958

COST ESTIMATE

REQUIREMENT 1

Hours

Rate

System Flight Test - Serial No. 101 and 102

25X1A

Labor

Senior Engineers

Engineers

Technicians

Writers and Illustrators


25X1A

Direct Charges

Material and Tape (18 reels)
Travel - Fares 8000 miles at
. 08/mile

-Per Diem - \$12/day

25X1A



General and Administrative

25X1A

TOTAL ESTIMATED COST FOR TWO (2) SYSTEMS

25X1A

Approved For Release 2000/04/18: CIA-RDP81B00878R001400050033-1 SECRET CMCC Doc. No. 1132X5. 217

Copy | of 8

Page 5 of 5

25X1A

Proposal: 16 June 1958

COST ESTIMATE

REQUIREMENT 1

System Flight Test - Reworked Serial No. 102

25X1A

Labor

Senior Engineers

Engineers

Technicians

Writers and Illustrators

25X1A

25X1A

Direct Charges

Material and Tape (6 reels) Travel - Fares 4500 miles at .08/mile


- Per Diem - \$12/day

General and Administrative

Hours Rate Amount



25X1A



25X1A

TOTAL ESTIMATED COST FOR ONE (1) SYSTEM 4



Approved For Release 2000/04/18: CIA-RDP81B008

Page 6 of 8

25X1A

Proposal:

16 June 1958

COST ESTIMATE

REQUIREMENT 3

Unit Environmental Test - Serial Nos. 103 - 107

25X1A

Hours Rate Amount Labor Senior Engineers Engineers Technicians 25X1A

Direct Charges

Material

Chamber - 11 units @ 36 hrs ea

@ \$8.20 per hour

25X1A

General and Administrative

25X1A

ESTIMATED COST PER SYSTEM 4

TOTAL ESTIMATED COST FOR FIVE (5) SYSTEMS

25X1A

Approved For Release 2000/04/18 : CIA-RDP81B00878R001400050033-17

SECRET

Copy | of S Page n of S

25X1A

Proposal:

16 June 1958

COST ESTIMATE

REQUIREMENT 3

25X1A

System Environmental Test - Serial Nos. 103 - 107

Amount Rate Hours Labor Senior Engineers Engineers Technicians Writers and Illustrators 25X1A Direct Charges Material Chamber 25X1A 25X1A General and Administrative ESTIMATED COST PER SYSTEM 4 TOTAL ESTIMATED COST FOR FIVE (5) SYSTEMS

Approved For Release 2000/04/18: CIA-RDP81B00878R001400050033-1

SECRET

CMCC Doc. No. 1132X5.217

Amount

Copy 1 of S Page 5 of 5

Proposal: 16 June 1958

Rate

25X1A

COST ESTIMATE

REQUIREMENT 3

Hours

25X1A

System Flight Test - Serial Nos. 103 - 107

Labor

Senior Engineers

Engineers

Technicians

Writers and Illustrators

25X1A

Direct Charges

Material and Tape (6 reels) Travel - Fares 4500 miles at

.08/mile

- Per Diem - \$12/day

25X1A

General and Administrative

ESTIMATED COST PER SYSTEM 4

TOTAL ESTIMATED COST FOR FIVE (5) SYSTEMS